STATE
BID OPENING DATE

CONTRACT NUMBER
LOCATION

DB GOALS:
PROPOSALS ISSUED 11

NUMBER OF BIDDERS 7

BID RANK

OF CALIFORNIA B

08/26/15
08-0R2204
08-SBD-18-T8.3/R17.7

D

SUMMARY

ON ROUTE 18 IN SAN BERNARDINO
COUNTY BETWEEN 0.02 MILES N/O
SOUTHBOUND OFF-RAMP TO SIERRA WAY
AND STATE ROUTE 18/ROUTE 138

INSTALL DOUBLE THRIE BEAM MEDIAN

DISADVANTAGED BUSINESS ENTERPRISE - 6.0%

FUND TOTAL

ENGINEERS EST

(PID TOTAL - BIPDER 1P
4,207,164.00 3
4,248,961.50 5
4,312,111.00 1
4,469,508.50 7
4,865,265.00 4
5,777,575.00 2

0

4,384,907.00

AMOUNT UNDER

DEPARTMENT

OF TRANSPORTATION

BID211

PAGE 1

08/27/15
CONTRACT CODE 'A '
25 CONTRACT ITEMS

FEDERAL AID HSST-PG-()

PO

18-049-E()

TOTAL NUMBER OF WORKING DAYS 70

BIDDER INFORMATION

177,743.00

PERCENT UNDER EST 4.05

(NAME /ADDRESS/LOCATION)

ALCORN FENCE COMPANY

9901 GLENOAKS BOULEVARD
SUN VALLEY CA 91352

FUTURE DB INTERNATIONAL INC.

8707 RESEARCH DRIVE
IRVINE CA 92618

PAVE-TECH INC.

2231 LA MIRADA DRIVE
VISTA CA 92081

AZ CONSTRUCTION INC

727 GLENDORA AVE
LA PUENTE CA 91744
USS CAL BUILDERS, INC

8051 MAIN STREET
STANTON CA 90680

CORAL CONSTRUCTION COMPANY

PO BOX 347

WILSONVILLE OR 97070

FAX

FAX

FAX

FAX

FAX

FAX

323 875-1342
00122954
818 768-9719

949 390-2110
00976670
949 732-4355

760 727-8700
00720394
760 727-8701

626 333-0727
00996577
626 333-7843

714 828-4882
00654454
714 503-6805

503 682-2252
00332441
503 682-0110



08-0R2204
08-SBD-18-T
08/26/15

6,433,843.00

6

FERREIRA CONSTRUCTION CO,,

INC.

15188 VISTA DEL RIO AVE

CHINO CA

91710

BID211
PAGE 2
08/27/15

909 606-5900
00985180
FAX 909 606-7711



08-0R2204 BID211

08-SBD-18-T PAGE 3

08/26/15 08/27/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 CAL STRIPE ITEM 10 (100%)

COLTON CA 685387

CAL STRIPE PAVEMENT MARKERS

COLTON CA 685387

CAL STRIPE REMOVE THERMO STRIPE / REMOVE PAVEMENT MARKER / PAINT TRAFF

COLTON CA 685387

E-NOR INNOVATIONS INC DBE SUPPLIER OF CRASH CUSHION

PARAMOUNT CA 931953

E-NOR INNOVATIONS INC ITEM 20 (75%)

PARAMOUNT CA 931953

MANERI TRAFFIC CONTROL CONSTRUCTION SIGNS / TRAFFIC CONTROL / PORTABLE CMS SIGNS

TEMECULA CA 892008

MANERI TRAFFIC CONTROL
TEMECULA CA

ITEM 3 (90%)
892008



08-0R2204
08-SBD-18-T
08/26/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 4
08/27/15

05 ABRASIVE BLASTING SERVICE
RIVERSIDE CA

ABRASIVE BLASTING SERVICE
RIVERSIDE CA

BIG BEAR ELECTRIC
BIG BEAR CITY CA

BIG BEAR ELECTRIC
BIG BEAR CITY CA

BIG BEAR ELECTRIC
BIG BEAR CITY CA

BIG BEAR ELECTRIC
BIG BEAR CITY CA

CENTRAL STRIPING SERVICE INC.

RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC.

RANCHO CORDOVA CA

MANERI TRAFFIC CONTROL
TEMECULA CA

MANERI TRAFFIC CONTROL
TEMECULA CA

MANERI TRAFFIC CONTROL
TEMECULA CA

CONTINUED ON NEXT PAGE

765558

765558

972582

972582

972582

972582

403896

403896

892008

892008

892008

ITEM 10 (100%)

ITEM 11 (100%)

ITEM 23 (5%)

ITEM 24 (27.5%)

MAINTAINING ELECTRICAL SYSTEM

MODIFIED TRAFFIC MONITORING STATION

ITEM 21 (100%)

4" TWO-COMPONENT PAINT TRAFFIC STRIPE

CONSTRUCTION AREA SIGNS

ITEM 13 (100%)

ITEM 14 (100%)



08-0R2204 BID211

08-SBD-18-T PAGE 5

08/26/15 08/27/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 MANERI TRAFFIC CONTROL ITEM 3 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL SIGNS
TEMECULA CA 892008
ON POINT ITEM 15 (42.9%)
REDLANDS CA LsS8601
ON POINT SURVEYING
REDLANDS CA LS8601
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 ALCORN FENCE COMPANY DOUBLE THRIE BEAM BARRIER (BRIDGE MODIFIED)
RIVERSIDE CA 122954
ALCORN FENCE COMPANY DOUBLE THRIE BEAM BARRIER (STEEL POST)
RIVERSIDE CA 122954
ALCORN FENCE COMPANY GUARD RAILING DELINEATOR
RIVERSIDE CA 122954
ALCORN FENCE COMPANY ITEM 16 (100%)
RIVERSIDE CA 122954
ALCORN FENCE COMPANY ITEM 18 (97.53%)
RIVERSIDE CA 122954
ALCORN FENCE COMPANY ITEM 19 (68.85%)
RIVERSIDE CA 122954

CONTINUED ON NEXT PAGE



08-0R2204
08-SBD-18-T
08/26/15

BIDDER ID NAME AND ADDRESS

LIST

BID211
PAGE 6
08/27/15

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 ALCORN FENCE COMPANY
RIVERSIDE CA

ALCORN FENCE COMPANY
RIVERSIDE CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CONTINUED ON NEXT PAGE

122954

122954

685387

685387

685387

685387

685387

685387

685387

685387

685387

ITEM 6 (100%)

TEMPORARY CRASH CUSHION (ALTERNATIVE INLINE BARRIER)

ITEM 10 (100%)

ITEM 11 (100%)

ITEM 21 (100%)

ITEM 22 (100%)

ITEM 25 (100%)

MOBILIZATION

PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)

REMOVE PAVEMENT MARKER

REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE



08-0R2204 BID211

08-SBD-18-T PAGE 7

08/26/15 08/27/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 CAL-STRIPE 4" TWO-COMPONENT PAINT TRAFFIC STRIPE
COLTON CA 685387
CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 23 (100%)
LA PUENTE CA 793907
CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 24 (100%)
LA PUENTE CA 793907
CALIFORNIA PROFESSIONAL ENGINEERING, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DUR
LA PUENTE CA 793907
CALIFORNIA PROFESSIONAL ENGINEERING, INC. MODIFY TRAFFIC MONITORING STATION
LA PUENTE CA 793907
MANERI TRAFFIC CONTROL CONSTRUCTION AREA SIGNS
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 3 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 4 (40.33%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL TRAFFIC CONTROL SYSTEM

TEMECULA CA 892008



BIDDER ID NAME AND ADDRESS

08-0R2204
08-SBD-18-T
08/26/15

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 8
08/27/15

07

CONTINUED ON NEXT PAGE

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

ITEM 1

ITEM 10

ITEM 11

ITEM 21

ITEM 22

ITEM 4

LAED COMPLIANCE PLAN

(.000001%)

(1.29%)

(.0001%)

(4.3%)

al
o\

(1%)

PAVEMENT MARKER

REMOVE PAVEMENT MARKER

TRAFFIC

4" 2 COMPONENT PAINT STRIPE

CONTROL (PARTIAL)

(STRIPE REMOVAL)



08-0R2204 BID211

08-SBD-18-T PAGE 9

08/26/15 08/27/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

07 D&M TRAFFIC ALTERNATIVE CRASH CUSHION
SANTA CLARITA CA 806715
D&M TRAFFIC ITEM 20 (24%)
SANTA CLARITA CA 806715
TRAFFIC LOOPS CRACKFILLING ITEM 23 (.00001%)
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING ITEM 24 (.0044%)
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENT DURI
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING MODIFY TRAFFIC MONITORING
ANAHEIM CA 652956

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 ALCORN FENCE COMPANY DOUBLE THRIE BEAM BARRIER (BRIDGE MOD)
RIVERSIDE CA 122954
ALCORN FENCE COMPANY DOUBLE THRIE BEAM BARRIER (STEEL POST)
RIVERSIDE CA 122954
ALCORN FENCE COMPANY GUARD RAILING DELINEATOR
RIVERSIDE CA 122954
ALCORN FENCE COMPANY ITEM 16 (60%)
RIVERSIDE CA 122954

CONTINUED ON NEXT PAGE



08-0R2204
08-SBD-18-T
08/26/15

BIDDER ID NAME AND ADDRESS

BID211
PAGE 10
08/27/15
LIST o F SUBCONTRACTORS
LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04

ALCORN FENCE COMPANY
RIVERSIDE CA

ALCORN FENCE COMPANY
RIVERSIDE CA

ALCORN FENCE COMPANY
RIVERSIDE CA

ALCORN FENCE COMPANY
RIVERSIDE CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CONTINUED ON NEXT PAGE

122954

122954

122954

122954

892008

892008

892008

892008

892008

892008

892008

ITEM 18 (60%)

ITEM 19 (60%)

ITEM 6 (60%)

TEMPORARY CRASH CUSHION

ITEM 1 (80%)

ITEM 10 (80%)

ITEM 11 (80%)

ITEM 21 (80%)

ITEM 25 (10%)

ITEM 4 (25%)

LEAD COMPLIANCE PLAN



08-0R2204
08-SBD-18-T
08/26/15

BIDDER ID NAME AND ADDRESS

LIST

o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 11
08/27/15

04

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CAL-STRIPE
COLTON CA

CALIFORNIA LAND SURVEYING
THREE RIVERS CA

CALIFORNIA LAND SURVEYING
THREE RIVERS CA

TERRADYNE
SANTA ANA

TERRADYNE
SANTA ANA

TERRADYNE
SANTA ANA

TERRADYNE
SANTA ANA

LAX,
CA

LAX,
CA

LAX,
CA

LAX,
CA

CONTINUED ON NEXT PAGE

INC.

INC.

INC.

INC.

892008

892008

892008

892008

892008

PLS6408

PLS6408

N/A-CONSULTANT

N/A-CONSULTANT

N/A-CONSULTANT

N/A-CONSULTANT

MOBILIZATION - CAL-STRIPE OPERATIONS

REMOVE PAVEMENT MARKER

REMOVE YELLOW THERMO STRIPE

TRAFFIC CONTROL-CAL STRIPE OPERATIION ONLY

4" TWO-COMPONENET PAINT TRAFFIC STRIPE

"D" SURVEY MONUMENTS

ITEM 15 (90%)

ITEM 7 (90%)

ITEM 8 (100%)

JOB SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM



08-0R2204
08-SBD-18
08/26/15

-T

BIDDER ID NAME AND ADDRESS

BID211
PAGE 12
08/27/15
o F SUBCONTRACTORS
LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 TRAFFIC LOOPS CRACKFILLING, INC. ITEM 23 (80%)
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING, INC. ITEM 24 (80%)
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING, INC. MODIFY TRAFFIC MONITORING STATION (COUNT)
ANAHEIM CA 652956

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 CAL STRIPE, INC ITEM 1 (40%)
COLTON CA 685387
CAL STRIPE, INC ITEM 10 (100%)
COLTON CA 685387
CAL STRIPE, INC ITEM 11 (100%)
COLTON CA 685387
CAL STRIPE, INC ITEM 21 (100%)
COLTON CA 685387
CAL STRIPE, INC ITEM 22 (100%)
COLTON CA 685387
CAL STRIPE, INC ITEM 4 (12%)
COLTON CA 685387

CONTINUED ON NEXT

PAGE



08-0R2204
08-SBD-18-T
08/26/15

BIDDER ID NAME AND ADDRESS

BID211
PAGE 13
08/27/15

LIST o F SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 CAL STRIPE, INC
COLTON CA

CAL STRIPE, INC
COLTON CA

CAL STRIPE, INC
COLTON CA

CAL STRIPE, INC
COLTON CA

CAL STRIPE, INC
COLTON CA

CAL STRIPE, INC
COLTON CA

CALIFORNIA LAND SURVEYING
THREE RIVERS CA

CALIFORNIA LAND SURVEYING
THREE RIVERS CA

MANERI TRAFFIC CONTROL
TEMECULA CA

MANERI TRAFFIC CONTROL
TEMECULA CA

MANERI TRAFFIC CONTROL
TEMECULA CA

CONTINUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

PLS6408

PLS6408

892008

892008

892008

LEAD COMPLIANCE PLAN

PAVEMENT MARKER (REFLECTIVE-RECESSED)

REMOVE PAVEMENT MARKER

REMOVE YELLOW THERMO STRIPE

TRAFFIC CONTROL FOR STRIPING

4" TWO-COMPONENT PAINT TRAFFIC STRIPE

ITEM 15 (100%)

SURVEY MONUMENT (TYPE D)

CONSTRUCTION AREA SIGNS

FURNISH SINGLE SHEET ALUMINUM SIGN

ITEM 13 (100%)



08-0R2204 BID211

08-SBD-18-T PAGE 14

08/26/15 08/27/15
LIST o F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 MANERI TRAFFIC CONTROL ITEM 14 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 3 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 4 (52%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL LANE CLOSURES
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ROADSIDE SIGN - ONE POST
TEMECULA CA 892008
TRAFFIC LOOPS CRACKFILLING, INC. ITEM 23 (100%)
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING, INC. ITEM 24 (100%)
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING, INC. MAINTAIN EXISTING TMS ELEMENTS
ANAHEIM CA 652956
TRAFFIC LOOPS CRACKFILLING, INC. MODIFY TRAFFIC MONITORING STATION

ANAHEIM CA 652956



08-0R2204
08-SBD-18-T
08/26/15

BIDDER ID NAME AND ADDRESS

LIST

o F

LICENSE NUMBER

BID211
PAGE 15
08/27/15

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

06 CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CALIFORNIA LAND SURVEYING
THREE RIVERS CA

CALIFORNIA LAND SURVEYING
THREE RIVERS CA

MANERI TRAFFIC CONTROL
TEMECULA CA

CONTINUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

6408

6408

892008

ITEM 10 (100%)

ITEM 11 (100%)

ITEM 21 (100%)

ITEM 22 (100%)

PAVEMENT MARKER

REMOVE PAVEMENT MARKER

REMOVE YELLOW THERMO STRIPE

4" TWO COMPONENT PAINT TRAFFIC STRIPE

D SURVEY MONUMENTS

ITEM 15 (100%)

CONSTRUCTION AREA SIGNS



08-0R2204 BID211
08-SBD-18-T PAGE 16
08/26/15 08/27/15
LIST o F SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 MANERI TRAFFIC CONTROL FURNISH ALUMINUM SIGN
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 13 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 14 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 3 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 4 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ITEM 5 (100%)
TEMECULA CA 892008
MANERI TRAFFIC CONTROL PORTABLE CHANGEABLE MESSAGE SIGNS
TEMECULA CA 892008
MANERI TRAFFIC CONTROL ROADSIDE SIGN ONE POST
TEMECULA CA 892008
MANERI TRAFFIC CONTROL TRAFFIC CONTROL
TEMECULA CA 892008
TERRADYNE ITEM 7 (40%)
SANTA ANA CA 346202
TERRADYNE ITEM 8 (100%)
SANTA ANA CA 346202

CONTINUED ON NEXT PAGE



08-0R2204

BID211
08-SBD-18-T PAGE 17
08/26/15 08/27/15
LIST o F SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 TERRADYNE JOB SITE MANAGEMENT
SANTA ANA CA 346202

TERRADYNE
SANTA ANA CA

PREPARE WATER POLLUTION CONTROL PLAN
346202



08-0R2204 BID211

08-SBD-18-T CONTRACT PROPOSAL O F LOW BIDDER PAGE 18
08/26/15 08/27/15
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 6,857.00 6,857.00
2 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 3,300.00 3,300.00
3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 8,745.00 8,745.00
4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 170,555.00 170,555.00
5 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 4 7,590.00 30,360.00
6 029461 TEMPORARY CRASH CUSHION LS LUMP SUM 33,250.00 33,250.00
(ALTERNATIVE INLINE BARRIER)
7 130100 JOB SITE MANAGEMENT LS LUMP SUM 4,620.00 4,620.00
8 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 13,640.00 13,640.00
9 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 20 675.00 13,500.00
10 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 199,000 .55 109, 450.00
STRIPE (HAZARDOUS WASTE)
11 150722 REMOVE PAVEMENT MARKER EA 4,150 .55 2,282.50
12 150730 REMOVE CHANNELIZERS EA 1,250 5.25 6,562.50
13 560248 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 210 16.50 3,465.00
(0.063"-UNFRAMED)
14 566011 ROADSIDE SIGN - ONE POST EA 32 214.00 6,848.00
15 810116 SURVEY MONUMENT (TYPE D) EA 130 800.00 104,000.00
16 820118 GUARD RAILING DELINEATOR EA 7,700 15.60 120,120.00
17 820134 OBJECT MARKER (TYPE P) EA 32 82.00 2,624.00
18 839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 45,900 43.85 2,012,715.00
19 (F) 044983 DOUBLE THRIE BEAM BARRIER LF 2,137 145.00 309,865.00
(BRIDGE MODIFIED)
20 029462 ALTERNATIVE CRASH CUSHION EA 32 27,785.00 889,120.00
21 840582 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 99,400 2.15 213,710.00
22 850122 PAVEMENT MARKER EA 4,150 6.60 27,390.00
(RETROREFLECTIVE-RECESSED)
23 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 1,100.00 1,100.00
SYSTEM ELEMENTS DURING CONSTRUCTION
24 860890 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM 23,650.00 23,650.00
(COUNT)
25 999990 MOBILIZATION LS LUMP SUM 89,435.00 89,435.00

TOTAL 4,207,164.00



08-0R2204 BID211

08-SBD-18-T SUMMARY O F REMAINTING BIDDETRS PAGE 19
08/26/15 08/27/15
| == m oo | == mm oo | = m oo | —m e m oo
SECOND | THIRD | FOURTH | FIFTH

BID AMOUNT | BID AMOUNT | BID AMOUNT | BID AMOUNT
——————————————————————————————— e o I e B O
2,134.00 2134.00] 800.00 800.00] 2,000.00 2000.00] 1,000.00 1000.00
961.00 961.00] 900.00 900.00] 5,000.00 5000.00| 5,000.00 5000.00
10,515.00 10515.00| 7,650.00 7650.00| 12,800.00 12800.00| 10,200.00 10200.00
166,559.00 166559.00| 243,973.50 243973.50] 178,000.00 178000.00] 144,700.00 144700.00
12,271.00 49084.00 | 2,000.00 8000.00| 3,800.00 15200.00| 2,900.00 11600.00
6,402.00 6402.00| 33,250.00 33250.00]| 8,000.00 8000.00| 35,900.00 35900.00
4,481.00 4481.00] 1,575.00 1575.00] 8,000.00 8000.00| 30,000.00 30000.00
1,067.00 1067.00] 600.00 600.00] 2,500.00 2500.00| 1,500.00 1500.00
534.00 10680.00 | 500.00 10000.00| 250.00 5000.00] 110.00 2200.00
45 89550.00 | .30 59700.00| .52 103480.00| 33 65670.00
49 2033.50] .50 2075.00] .55 2282.50] 54 2241.00
38.00 47500.00] 9.46 11825.00] 8.00 10000.00| 2.16 2700.00
20.00 4200.00] 50.00 10500.00| 21.00 4410.00] 15.00 3150.00
385.00 12320.00] 250.00 8000.00| 140.00 4480.00| 325.00 10400.00
923.00 119990.00] 1,338.00 173940.00] 1,500.00 195000.00] 1,600.00 208000.00
13.00 100100.00| 18.00 138600.00| 20.00 154000.00| 13.00 100100.00
107.00 3424.00] 500.00 16000.00 | 75.00 2400.00] 27.00 864.00
43.00 1973700.00] 41.09 1886031.00] 46.00 2111400.00]| 55.00 2524500.00
112.00 239344.00| 152.50 325892.50| 108.00 230796 .00 | 160.00 341920.00
26,107.00 835424.00] 22,142.00 708544.00 | 32,800.00 1049600.00| 27,000.00 864000.00
2.00 198800.00] 1.95 193830.00] 2.15 213710.00| 2.20 218680.00
5.00 20750.00] 5.50 22825.00| 6.00 24900.00| 6.00 24900.00
10,670.00 10670.00 | 500.00 500.00] 550.00 550.00] 540.00 540.00
20,273.00 20273.00| 20,000.00 20000.00| 21,000.00 21000.00| 20,500.00 20500.00
319,000.00 319000.00| 427,100.00 427100.00] 105,000.00 105000.00] 235,000.00 235000.00

4,248,961.50 4,312,111.00 4,469,508.50 4,865,265.00



08-0R2204

08-SBD-18-T

08/26/15
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570000 .

5,777,575.00

UMMARY

o]

F REMA

6,433,843.00

BID211
PAGE 20
08/27/15

INING BIDDERS

SEVENTH

BID AMOUNT
13,410.00 13410
8,850.00 8850
8,890.00 8890
388,000.00 388000
4,850.00 19400
5,110.00 5110
9,587.00 9587
1,104.00 1104
43.00 860
.35 69650
.60 2490
13.00 16250
23.00 4830
15.00 480
1,719.00 223470
21.00 161700
70.00 2240
82.00 3763800
121.00 258577
32,539.00 1041248
2.25 223650
6.00 24900
1,187.00 1187
23,250.00 23250.
160,910.00 160910.



